APLICABILITATI PARAPETE AUTOSTRADA TARGU MURES - TARGU NEAMT TRONSON 2 - SECTOR 1

T2-S1 T2-S1 T2-S1 T2-S1 T2-S1 T2-S1 T2-51

Parapet directional calea 1 Parapet directional calea 1 Parapet directional calea 1 Parapet directional calea 1 Parapet directional calea 1 Parapet directional calea 1 Parapet directional calea 1
Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput |[Km sfarsit
0+110.00| 0+830.00 21+190.01| 21+881.94 0+020.00| 0+110.00 0+000.00| 0+020.00 2+196.00| 2+221.00 15+587.45| 15+612.45 25+750.00( 25+775.00
0+870.00| 2+050.00 22+270.04| 22+372.00 0+830.00| 0+870.00 6+107.20| 6+190.00 2+320.60| 2+345.60 15+882.43| 15+926.00 26+495.82| 26+520.82
2+470.00| 2+600.00 22+521.60( 22+807.70 2+050.00| 2+196.00 7+100.00| 7+120.00 2+890.00| 2+927.20 16+055.80| 16+080.80 26+657.90| 26+682.90
2+680.00| 2+720.00 22+963.30( 23+001.82 2+345.60| 2+470.00 9+000.60| 9+080.00 3+388.80| 3+413.80 16+294.20| 16+319.20 26+956.00( 26+981.00
2+740.00| 2+760.00 23+263.94| 23+307.58 2+600.00| 2+680.00 H3 19+310.30| 19+520.00 3+797.95| 3+822.95 16+504.80| 16+529.80 27+168.30| 27+193.30
2+820.00| 2+850.00 23+410.08 23+645.95 2+720.00| 2+740.00 19+540.00| 19+570.00 4+082.05( 4+107.05 16+751.30| 16+776.30 27+605.95| 27+630.95
3+413.80| 3+797.95 23+748.05(| 24+270.85 2+760.00| 2+820.00 19+890.00| 20+010.00 4+399.10| 4+424.10 16+957.30| 16+982.30 27+850.56| 27+875.56
4+107.05| 4+399.10 26+682.90| 26+956.00 2+850.00| 2+890.00 20+070.00( 20+090.00 4+567.40( 4+592.40 17+051.00| 17+076.00 28+999.03| 29+024.03
4+592.40| 4+730.00 29+221.55( 29+644.95 5+050.00| 5+071.50 35+480.00( 35+580.00 4+730.00| 4+762.70 17+169.80| 17+194.80 29+196.55( 29+221.55
4+830.10| 5+050.00 29+785.05( 29+968.13 7+080.00| 7+100.00 35+690.00( 35+720.00 4+805.10( 4+830.10 17+427.60| 17+452.60 29+644.95| 29+669.95
5+252.20( 5+875.50 30+109.85| 30+507.13 7+120.00| 7+160.00 5+071.50| 5+096.50 17+498.20| 17+523.20 29+760.05| 29+785.05
6+190.00( 7+080.00 30+686.68| 30+986.74 9+080.00| 9+100.00 5+227.20 5+252.20 17+721.10| 17+746.10 29+968.13| 29+993.13
7+160.00| 7+779.00 31+336.05| 31+644.48 9+550.00| 9+570.00 5+875.50| 5+900.50 17+826.10| 17+851.10 30+084.85| 30+109.85
7+916.30 8+362.20 H1 31+956.59| 32+583.50 13+030.00| 13+080.00 6+082.20| 6+107.20 18+267.60| 18+292.60 30+507.13| 30+532.13
9+100.00 9+402.55 32+753.60( 32+966.64 13+280.00| 13+340.00 7+779.00| 7+804.00 18+388.10| 18+413.10 30+661.68| 30+686.68
” 9+820.00| 10+200.00 33+137.75| 33+311.14 13+870.00| 13+900.00 7+891.30| 7+916.30 19+154.80| 19+179.80 30+986.74| 31+011.74
10+447.50| 11+475.50 33+696.10( 33+887.40 14+230.00| 14+260.50 8+362.20 8+387.20 19+285.30| 19+310.30 31+311.05| 31+336.05
11+604.50| 11+671.70 34+068.26| 34+619.40 H2 15+030.00| 15+069.90 Ha 8+975.60| 9+000.60 20+886.40| 20+911.40 31+644.48| 31+669.48
11+808.90| 12+215.00 35+610.00( 35+660.00 18+660.00| 18+670.00 9+402.55 9+427.55 Ha 21+165.01| 21+190.01 H4 31+931.59| 31+956.59
13+080.00| 13+280.00 35+720.00( 36+025.50 19+520.00| 19+540.00 9+476.05| 9+501.05 21+881.94| 21+906.94 32+583.50( 32+608.50
13+900.00| 14+230.00 36+106.10| 36+304.70 19+570.00| 19+890.00 9+570.00[ 9+607.95 22+245.04| 22+270.04 32+728.60| 32+753.60
14+469.20| 15+030.00 36+460.00| 36+724.28 20+010.00( 20+070.00 9+780.15| 9+820.00 22+372.00( 22+397.00 32+966.64| 32+991.64
15+279.80| 15+587.45 36+870.00( 36+950.00 20+090.00( 20+250.00 10+200.00| 10+233.50 22+496.60| 22+521.60 33+112.75( 33+137.75
16+080.80| 16+294.20 37+060.00( 37+080.00 24+507.15| 24+948.95 10+422.50| 10+447.50 22+807.70| 22+832.70 33+311.14| 33+336.14
16+529.80| 16+751.30 37+480.00( 37+540.00 25+026.55( 25+062.45 11+475.50] 11+500.50 22+938.30| 22+963.30 33+671.10( 33+696.10
16+982.30| 17+051.00 37+640.00( 37+660.00 25+433.05| 25+652.00 11+579.50| 11+604.50 23+001.82| 23+026.82 33+887.40| 33+912.40
17+4194.80| 17+427.60 37+940.00( 38+270.00 25+775.00( 26+495.82 11+671.70] 11+696.70 23+238.94| 23+263.94 34+043.26( 34+068.26
174523.20]| 17+721.10 27+193.30( 27+605.95 11+783.90| 11+808.90 23+307.58| 23+332.58 34+619.40( 34+644.40
17+851.10| 18+267.60 27+875.56| 28+999.03 12+215.00| 12+240.00 23+385.08| 23+410.08 34+776.90| 34+801.90
18+413.10] 18+660.00 35+580.00| 35+610.00 12+458.50| 12+483.50 23+645.95| 23+670.95 36+025.50| 36+050.50
18+670.00| 19+154.80 35+660.00( 35+690.00 13+340.00| 13+380.00 23+723.05| 23+748.05 36+081.10| 36+106.10
20+250.00] 20+886.40 36+950.00| 37+060.00 13+840.40] 13+870.00 24+270.85| 24+295.85 36+304.70| 36+329.70
37+080.00| 37+480.00 14+260.50| 14+285.50 24+482.15( 24+507.15 36+421.80| 36+460.00
37+540.00( 37+640.00 14+444.20| 14+469.20 24+948.95| 24+973.95 36+724.28| 36+749.28
37+660.00( 37+940.00 15+069.90| 15+094.90 25+001.55| 25+026.55 36+839.38| 36+870.00
38+270.00( 38+354.56 15+254.80| 15+279.80 25+062.45| 25+087.45 38+354.56| 38+379.56
25+408.05| 25+433.05 38+674.10| 38+699.10

25+652.00( 25+677.00

T2-51 T2-51 T2-51 T2-51 T2-51 T2-51

Parapet directional calea 2 Parapet directional calea 2 Parapet directional calea 2 Parapet directional calea 2 Parapet directional calea 2 Parapet directional calea 2

Tip Km inceput [Km sfarsit | Tip Km inceput [Km sfarsit | Tip Km inceput [Km sfarsit | Tip Km inceput [Km sfarsit | Tip Km inceput [Km sfarsit | Tip Km inceput [Km sfarsit

0+100.00| 0+780.00 0+000.00| 0+100.00 2+840.00 2+950.50 2+196.00| 2+221.00 19+292.00| 19+317.00 29+580.00| 29+612.45
0+790.00| 2+040.00 0+780.00 0+790.00 4+594.70| 4+640.00 2+320.60| 2+345.60 19+480.00| 19+515.10 30+116.31| 30+141.31
2+530.00 2+550.00 2+040.00 2+196.00 5+310.00 5+380.00 2+950.50| 2+975.50 20+376.60| 20+401.60 30+461.85| 30+486.85
3+400.00| 3+795.45 2+345.60| 2+530.00 5+590.00| 5+732.50 3+371.00| 3+400.00 20+905.90| 20+930.90 30+692.85| 30+717.85
4+105.55| 4+380.00 2+550.00 2+840.00 7+030.00| 7+120.00 3+795.45| 3+820.45 21+201.54| 21+226.54 30+946.07| 30+971.07
4+852.20| 5+050.00 4+640.00 4+703.00 7+430.00| 7+490.00 4+080.55| 4+105.55 21+840.00| 21+872.73 31+310.10| 31+335.10
5+400.00[ 5+590.00 5+050.00| 5+075.40 7+620.00 7+779.00 4+380.00| 4+422.30 22+251.33| 22+276.33 31+642.03| 31+667.03
6+150.00[ 6+890.00 5+258.65| 5+310.00 7+916.30| 8+030.00 4+569.70| 4+594.70 22+369.50| 22+394.50 31+937.07| 31+962.07
8+050.00| 8+090.00 5+380.00| 5+400.00 8+240.00| 8+289.80 4+703.00| 4+728.00 22+498.10| 22+523.10 32+425.43| 32+450.43
9+280.00| 9+380.00 6+106.70| 6+150.00 9+119.50| 9+230.00 4+827.20| 4+852.20 22+816.70| 22+841.70 32+508.03| 32+563.23
10+090.00| 10+110.00 6+890.00 7+030.00 9+936.35| 9+960.00 5+075.40| 5+100.40 22+948.30| 23+004.12 32+773.37| 32+798.37
10+470.00| 11+450.00 7+120.00| 7+430.00 11+813.60| 11+890.00 5+233.65| 5+258.65 23+291.29| 23+332.78 32+980.60/| 33+005.60

” 11+930.00| 12+180.00 7+490.00| 7+620.00 12+910.00| 13+130.00 5+732.50| 5+757.50 23+381.78| 23+406.78 33+128.20| 33+153. 20— o e
12+800.00| 12+820.00 8+030.00| 8+050.00 13+190.00| 13+355.00 6+081.70| 6+106.70 23+645.45| 23+670.45 33+269.01| 33+294.01 PROGRAWUL OPERATIONAL
14+110.00| 14+210.00 8+090.00| 8+240.00f 13+863.40| 13+930.00 7+779.00| 7+804.00 23+723.55| 23+750.00 ., 33+750.60| 33+775.60 ‘
14+540.00| 14+860.00 9+230.00| 9+280.00 14+480.00| 14+500.00 7+891.30| 7+916.30] H4 24+255.85| 24+280.85 33+854.40| 33+879.40
15+390.00| 15+587.03 9+960.00| 10+090.00 14+940.00| 15+069.90 8+289.80| 8+314.80 24+508.15| 24+533.15 34+114.44| 34+153.90 -
16+089.00| 16+299.60 10+110.00| 10+144.00 15+279.80| 15+370.00 9+094.50| 9+119.50 24+887.50( 24+912.50 34+468.87| 34+493.87]  crwuromme  pom
17+200.30| 17+297.21 10+450.00| 10+470.00 16+570.70| 16+610.60 9+380.00| 9+415.23 25+027.10| 25+475.10 34+619.90| 34+644.90| amprasament -
17+384.41| 17+415.60 11+450.00| 11+470.00 18+440.70| 18+480.00 9+472.23| 9+936.35 25+651.50| 25+676.50 35+306.98| 35+331.98 5
18+227.10| 18+287.50 11+890.00| 11+930.00 18+560.00| 18+596.90 10+144.00| 10+169.00 25+751.00| 25+776.00 35+674.00| 35+699.00
18+510.00| 18+540.00] H2 12+180.00| 12+200.00 22+523.10| 22+816.70 10+423.20| 10+450.00 26+253.30| 26+278.30 35+792.10| 35+817.10
19+037.30| 19+157.70 12+490.00| 12+800.00 23+900.00| 24+255.85 11+470.00| 11+500.00 26+654.90| 26+679.90 36+025.00| 36+050.00
19+317.00| 19+480.00 12+820.00| 12+910.00 24+820.00| 24+887.50 11+628.00| 11+691.00 26+925.78| 26+950.78 36+081.60| 36+106.60) " - o
20+401.60| 20+905.90 13+130.00| 13+190.00 25+776.00| 26+253.30 11+788.60| 11+813.60 27+189.22| 27+214.22 36+305.70| 36+330. 70| compmmun rmnonns oe rommisranse
21+226.54| 21+840.00 13+930.00| 14+110.00 28+780.39 29+007.70]  H4 12+200.00| 12+240.00 27+321.38| 27+346.38 36+420.80| 36+460.00 e
22+276.33| 22+340.00 14+210.00| 14+260.00 30+280.00| 30+290.00 12+458.50| 12+490.00 27+854.56| 27+879.56 36+700.00| 36+734.69 m
23+406.78| 23+645.45 14+500.00| 14+540.00 33+775.60| 33+854.40 13+355.00| 13+380.00 28+270.64| 28+295.64 36+826.79| 36+851.79 A
23+750.00| 23+840.00 14+860.00| 14+940.00 35+331.98| 35+470.00 13+838.40] 13+863.40 28+755.39| 28+780.39 38+348.09] 38+373.09] " o~ .
24+533.15| 24+820.00 15+370.00| 15+390.00 35+650.00| 35+674.00 14+260.00| 14+285.50 29+007.70| 29+032.70 38+689.10| 38+714.10 ;Xacuona
25+475.10| 25+651.50 18+480.00| 18+510.00 14+444.20| 14+480.00 29+206.80| 29+231.80 I
26+679.90| 26+790.00 18+540.00| 18+560.00 15+069.90| 15+094.90
26+900.00| 26+925.78 22+340.00| 22+369.50 15+254.80| 15+279.80
27+879.56| 28+270.64 23+840.00| 23+900.00 15+587.03| 15+612.03 'NVESTITIA
29+231.80| 29+580.00 26+790.00| 26+900.00 15+889.28| 15+935.00 COI\élélii'glASFAATISETFI;g\IIprlﬁLLJJI DE
30+141.31| 30+280.00 27+214.22| 27+321.38 16+064.00| 16+089.00 MURES. TARGU NEAMT
30+290.00| 30+461.85 35+817.10| 35+920.00 16+299.60| 16+324.60 romeon 2 e Targe Neamt
30+717.85| 30+946.07 36+170.00| 36+200.00 16+545.70| 16+570.70 Sector 1 - km 0+000 - km 39+980
31+335.10| 31+642.03 37+260.00| 37+470.00 16+610.60| 16+635.60 FAZA DE PROIECTARE

H1 Studiu de Fezabilitate
31+962.07| 32+425.43 37+510.00| 37+520.00 17+027.10| 17+061.00
32+798.37| 32+980.60 37+540.00| 37+690.00 17+175.30| 17+200.30 Coordonator de |, e eraan
33+153.20| 33+269.01 38+300.00/| 38+348.09 17+297.21| 17+322.21 %
34+493.87| 34+619.90 38+714.10| 38+980.00 17+359.41| 17+384.41 % i A et
35+470.00| 35+650.00 17+415.60| 17+440.60 =
35+920.00| 36+025.00 17+531.90| 17+571.80 o2 30768 128.05.201
36+106.60| 36+170.00 18+202.10| 18+227.10 Scara:
36+200.00| 36+305.70 18+287.50| 18+312.50 — e
36+460.00| 36+700.00 18+415.70| 18+440.70
36+851.79| 37+260.00 18+596.90| 18+621.90
37+47000 37+51000 19+01230 19+0373O APLICABILITATI PARAPETE
37+520.00| 37+540.00 19+157.70| 19+182.70

37+690.00

38+300.00

codMN-T2-S-D-DET012 |rev._04




T2-S2

Parapet directional calea 1

Tip

Km inceput

Km sfarsit

H1

39+140.00

39+180.00

39+260.00

39+320.00

40+350.00

41+016.90

41+199.50

41+303.20

41+604.41

41+889.00

42+354.60

42+584.74

43+047.90

43+337.00

45+032.10

45+150.00

48+444.80

48+823.45

48+921.70

49+469.06

51+282.60

51+329.60

51+598.11

51+703.26

54+193.51

54+360.00

54+800.00

54+810.00

55+012.27

55+046.14

55+300.00

55+427.11

S55+735.71

55+810.00

55+820.00

56+050.48

57+731.60

57+800.00

H2

39+180.00

39+210.00

39+420.00

39+440.00

40+250.00

40+270.00

44+820.00

44+849.00

45+150.00

45+190.00

52+390.00

52+637.60

54+776.02

54+800.00

54+810.00

54+840.00

55+228.34

55+300.00

H3

39+210.00

39+260.00

39+320.00

39+420.00

39+440.00

39+524.43

40+074.53

40+250.00

40+270.00

40+350.00

45+190.00

46+177.26

47+349.10

47+565.02

49+980.00

50+119.16

52+209.60

52+390.00

53+070.18

53+966.21

54+360.00

54+409.12

54+840.00

54+872.17

55+810.00

55+820.00

57+574.10

57+606.00

APLICABILITATI PARAPETE AUTOSTRADA TARGU MURES - TARGU NEAMT TRONSON 2 - SECTOR 2

T2-S2

Parapet directional calea 1

T2-S2

Tip

Km inceput

Km sfarsit

Parapet directional calea 2

T2-S2

H4

39+524.43

39+549.43

Tip

Km inceput

Km sfarsit

Parapet directional calea 2

40+049.53

40+074.53

41+016.90

41+041.90

41+174.50

41+199.50

41+303.20

41+328.20

41+579.41

41+604.41

41+889.00

41+914.00

42+329.60

42+354.60

42+584.74

42+609.74

43+022.90

43+047.90

43+337.00

43+362.00

43+945.90

44+007.07

44+178.93

44+203.93

44+849.00

44+874.00

45+007.10

45+032.10

46+177.26

46+202.26

47+324.10

47+349.10

47+565.02

47+590.02

47+721.16

47+766.00

48+308.95

48+373.80

48+419.80

48+444.80

48+823.45

48+848.45

H1

40+809.60

41+011.63

Tip

Km inceput

Km sfarsit

41+207.77

41+260.90

41+685.06

41+891.00

42+354.10

42+417.32

43+124.85

43+338.00

44+253.04

44+587.73

45+032.60

45+150.00

45+180.00

45+540.00

45+570.00

45+605.40

45+702.10

46+139.38

47+351.90

47+585.12

48+450.00

48+580.90

49+166.36

49+411.64

51+609.03

52+671.90

521972.55

54+387.80

54+777.70

54+871.67

55+013.77

55+046.64

55+226.34

55+471.61

55+732.21

56+053.98

57+570.60

57+626.45

S +723.95

57+800.00

48+896.70

48+921.70

49+469.06

49+494.06

49+837.60

49+862.60

50+119.16

50+144.16

50+859.62

50+923.36

H2

38+980.00

39+000.00

39+050.00

39+070.00

39+380.00

39+400.00

45+540.00

45+570.00

50+010.00

50+030.00

51+257.60

51+282.60

51+329.60

51+354.60

oikh73.11

514508, 111

51+703.26

51+728.26

52+184.60

52+209.60

52+637.60

52+662.60

53+045.18

53+070.18

53+966.21

53+991.21

H3

39+000.00

39+050.00

39+070.00

39+380.00

39+400.00

39+524.43

40+074.53

40+517.90

45+150.00

45+180.00

49+858.10

50+010.00

50+030.00

50+126.14

50+834.63

51+345.90

54+168.51

54+193.51

54+409.12

54+434.12

54+751.02

54+776.02

54+872.17

54+897.17

54+987.27

55+012.27

55+046.14

55+071.14

55+203.34

55+228.34

55+427.11

55+452.11

55+710.71

55+735.71

56+050.48

56+075.48

57435198

57+411.50

57+549.10

57+574.10

57+606.00

57+631.00

57+706.60

57+731.60

H4

39+524.43

39+549.43

40+049.53

40+074.53

40+517.90

40+542.90

40+784.60

40+809.60

41+011.63

41+036.63

41+182.77

41+207.77

41+260.90

41+285.90

41+660.06

41+685.06

41+891.00

41+916.00

42+329.10

42+354.10

42+417.32

42+447.32

43+099.85

43+124.85

43+338.00

43+363.00

43+979.95

44+253.04

44+587.73

44+612.73

PROIECT CO-FINANTAT DE UNIUNEA
EUROPEANA PRIN
PROGRAMUL OPERATIONAL
INFRASTRUCTURA MARE
*

UNIUNEA EUROPEANA

\\\\\\\\\\\\\\\\\\\\\\\\

GUVERNUL ROMANIEI POIM

44+834.60

44+871.00

45+007.60

45+032.60

45+605.40

45+630.40

45+677.10

45+702.10

46+139.38

46+164.38

AMPLASAMENT

47+326.90

47+351.90

47+585.12

47+610.12

47+707.88

47+766.00

48+306.95

48+369.30

48+419.30

48+450.00

BENEFICIAR

MINISTERUL TRANSPORTURILOR SI
INFRASTRUCTURII

COMPANIA NATIONALA DE ADMINISTRARE
A INFRASTRUCTURII RUTIERE

0

CNAIR

48+580.90

48+605.90

49+141.36

49+166.36

49+411.64

49+436.64

49+833.10

49+858.10

50+126.14

50+151.14

50+809.63

50+834.63

PROIECTANT GENERAL

%acciona

SUBPROIECTANT

51+345.90

51+370.90

51+584.03

51+609.03

52+671.90

52+696.90

INVESTITIA

COMPLETAREA STUDIULUI DE
FEZABILITATE PENTRU

AUTOSTRADA TARGU
MURES-TARGU NEAMT

52+947.55

52+972.55

Tronson 2 Ditrau-Targu Neamt
Sector 2 - km 39+000 - km 57+800

54+387.80

54+412.80

54+752.70

54+777.70

FAZA DE PROIECTARE
Studiu de Fezabilitate

54+871.67

54+896.67

54+988.77

55+013.77

55+046.64

55+071.64

55+201.34

55+226.34

Coordonator de Proiectat

. ing. NETCU Cyistian
proiect
ing. CHIOTAN Vlad

Verificat
ing. NITA Daniel

55+471.61

55+496.61

55+707.21

55+732.21

Proiect nr:
92/36788 /28.05.2019

56+053.98

56+078.98

Scara:

57+350.98

57+416.50

Data: Februarie 2022

57+545.60

57+570.60

57+626.45

57+651.45

57+698.95

57+723.95

APLICABILITATI PARAPETE

codMN-T2-S-D-DET013 |rev._04




APLICABILITATI PARAPETE AUTOSTRADA TARGU MURES - TARGU NEAMT TRONSON 2 - SECTOR 3

T2-53 T2-53 T2-53 T2-53 T2-53 T2-53 T2-53 T2-53 T2-53 T2-53 12-53 12-53 12-53
Parapet directional calea 1 Parapet directional calea 1 Parapet directional calea 1 Parapet directional calea 1 Parapet directional calea 1 Parapet directional calea 1 Parapet directional calea 2 Parapet directional calea 2 Parapet directional calea 2 Parapet directional calea 2 Parapet directional calea 2 Parapet directional calea 2 Parapet directional calea 2
Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput [Km sfarsit Tip Km inceput |Km sfarsit Tip Km inceput |Km sfarsit Tip _[Km inceput |Km sfarsit
57+800.00| 57+868.50 78+890.00| 79+326.05 58+130.00| 58+160.00 57+868.50| 57+893.50 71+810.25| 71+835.25 82+605.70| 82+630.70 57+4800.00| 57+902.00 83+200.00| 83+246.80 60+495.96| 60+840.00 66+490.00| 66+540.00 /+302.00) 5/4+927.00 72+699.60) 72+724.60 81+141.92) 81+166.92
58+932.50| 58+997.50 79+424.55| 79+482.50 58+422.65| 58+460.00 57+998.60| 58+023.60 72+098.70| 72+123.70 82+660.40| 82+685.40 58+020.10| 58+211.05 83+340.80| 83+694.88 66+258.78| 66+490.00 72+000.00| 72+085.70 =455 10| S5HAN.10 IR FABIREO e 6008 ST
59+721.70| 59+810.00 79+990.00| 80+184.71 60+040.00| 60+110.00 58+209.05| 58+234.05 72+249.30| 72+274.30 82+722.98| 82+747.98 58+422.65| 58+495.50 84+044.68| 84+260.00 66+540.00| 66+620.20 72+261.30| 72+430.00 STl SR+20640A 72+975.75| 73+000.75 81+791.08| 81+816.08
60+110.00| 60+160.00 80+274.91| 80+435.01 62+534.10| 62+580.00 58+397.65| 58+422.65 72+692.15| 72+717.15 82+796.98| 82+821.98 58+646.10| 58+742.10 84+310.00| 84+380.00 66+881.80| 66+920.00 72+520.00| 72+699.60 5+397.65| 564422.65 73+092.95| 73+136.84 62+210.38) 82+2/3.50
60+497.51| 60+650.00 80+774.21| 81+137.62 63+750.00| 63+776.30 58+492.00| 58+517.00 72+810.85| 72+840.00 82+856.52| 82+881.52 58+926.15| 58+997.62 84+420.00| 84+650.00 71+170.00| 71+407.25 72+879.80| 72+920.00 SeE0.alll SEOAH) dEER T Ao 82+322.30) 82+347.30
60+740.00| 60+785.90 81+383.12| 81+840.98 65+530.00| 65+610.00 58+624.10| 58+649.10 73+374.83| 73+399.83 82+941.82| 82+966.82 59+718.66| 60+397.36 84+670.00| 84+720.00 71+970.00| 72+000.00 73+476.03| 73+600.00 8+621.10) 56+646.10 73+372.33| 734397.33 82+601.14) §24626.14
61+630.00| 61+758.30 82+111.38| 82+256.20 72+360.00| 72+370.00 58+739.70| 58+764.70 73+444.53| 73+469.53 83+249.40| 83+274.40 60+840.00| 60+870.90 84+910.00| 84+970.00 72+430.00| 72+450.00 73+690.00| 73+740.00 oa+/62. 10| 556710 I3RS oG BAAGE0.0 | SR A HED
62+045.70| 62+101.55 82+343.30| 82+605.70 74+240.00| 74+260.00 58+907.50| 58+932.50 74+000.00| 74+010.00 83+311.70| 83+336.70 61+253.53| 61+749.30 85+080.00| 85+200.00 73+600.00| 73+690.00 74+330.00| 74+380.00 S+301.15] 584926.15 73+856.88| 73+861.88 82+787.25| 524612.25
62+580.00| 62+722.21 82+685.40| 82+722.98 78+350.00| 78+578.30 58+997.50| 59+022.50 74+076.88| 74+101.88 83+674.72| 83+699.72 62+056.70| 62+258.40 85+260.00| 85+280.00 73+740.00| 73+760.00 77+570.00| 77+650.00 St GG SRS ID] Pheal ol Pl 82+855.12) 82+880.12
63+134.35| 63+303.05 82+821.98| 82+856.52 78+809.70| 78+890.00 59+696.70| 59+721.70 74+193.48| 74+218.48 83+878.82| 83+903.82 62+401.10| 62+725.44 85+610.00| 85+655.32 74+380.00| 74+410.00 78+340.00| 78+380.00 39+693.66| 59+716.66 74+599.50) 74+624.50 62+944.42) 82+369.42
64+650.00| 64+925.35 82+990.00| 83+249.40 79+940.00| 79+990.00 60+189.17| 60+214.17 74+627.50| 74+652.50 85+363.80| 85+388.80 62+821.12| 63+305.55 86+420.00| 86+440.00 75+200.00| 75+230.00 78+813.20| 78+960.00 S0+397. 26| 6012235 5459651 P20 Enefi B S 0
65+065.55| 65+128.20 83+336.70| 83+674.72 82+966.82| 82+990.00 60+349.77| 60+380.31 74+701.00| 74+726.00 85+437.50| 85+462.50 63+577.15| 63+849.40 86+490.00| 86+590.00 75+460.00| 75+504.84 79+170.00| 79+190.00 SO+470 96 6019505 75+024.00] 75+042.00 83+315.80| 83+340.80
65+278.15| 65+440.00 83+903.82| 83+950.00]  H2 83+950.00| 84+010.00 60+472.51| 60+497.51 74+870.50| 74+895.50 85+650.52| 85+675.52 64+594.80| 64+965.40|  H1 86+680.00| 86+711.77 75+836.61| 76+363.91 79+914.10| 79+930.00 60+570.50) 60+835.90 75+141.60) 75+166.60 83+694.88| 83+719.88| oo cormmmaroe s
65+660.00| 65+701.50 84+010.00| 84+350.00 84+350.00| 84+360.00 60+785.90| 60+810.90 74+944.00| 74+969.00 86+039.02| 86+064.02 65+061.00| 65+148.00 87+850.00| 87+910.00 77+454.70| 77+570.00 80+000.00| 80+030.00 bl | Bl 50 /5+504.84| 75+529.84 ST R D NASTRUCT e
66+280.00| 66+410.00 84+360.00| 85+280.00 85+470.00| 85+630.00 61+256.24| 61+281.24 75+504.84| 75+529.84 86+714.77| 86+739.77 65+251.00| 65+756.45 88+090.00| 88+761.40 77+650.00| 77+808.90 80+320.00| 80+340.00 61+743.30) 61+774.30 15+557.44| 15+562.44 S5r#317.,68 854542.60
66+930.00| 68+128.00 85+320.00| 85+363.80 86+480.00| 86+490.00 61+380.68| 61+405.68 75+557.44| 75+582.44 87+200.37| 87+225.37 66+920.00| 68+080.00 89+020.00| 90+372.75 78+318.00| 78+340.00 82+470.00| 82+601.14 G2+031. 70| 62406670 Jy e, S Fodbbi o 85+478.50) 85+503.50
H1 | 60+062.2069+635.05| ' | 86+320.00| 86+430.00 87+360.00| 87+430.00 61+546.85| 61+571.85 761377.13| 76+402.13| 7 [ 87+632.08| 87+657.08 68+351.30| 68+441.20 90+729.25| 91+190.00 78+960.00| 79+170.00 82+969.42| 82+990.00 et Tl de S nl| Youee el 79, 32) Fort GRS 2
70+058.55| 70+426.90 86+490.00| 86+714.77 93+150.00| 93+190.00 61+758.30| 61+783.30 76+453.33| 76+480.00 87+751.78| 87+776.78 68+538.80| 68+626.80 91+440.50| 91+749.51 79+190.00| 79+270.00] - 83+150.00| 83+200.00 62+376.10| 62+401.10]  H4 | 76+363.91| 76+388.91) ,, | 86+043.72| 86+068.72| | cowwwiroms o
70+526.41| 70+744.58 87+430.00| 87+632.08 93+380.00| 93+490.00 62+020.70| 62+045.70 76+548.89| 76+573.89 87+917.82| 87+942.82 69+093.70| 69+170.95 92+081.97| 92+210.00 79+930.00| 80+000.00 84+260.00| 84+310.00 62+725.44| 62+750.44 76+476.11) 76+516.82 86+711.77| 86+736.77| | e
70+840.43| 71+398.75 87+776.78| 87+917.82 93+760.00| 93+840.00 62+101.55| 62+126.55 76+657.59| 76+682.59 87+996.52| 88+021.52 69+267.03| 69+293.31 92+430.00| 93+140.00 80+080.00| 80+193.31 84+380.00| 84+420.00 S2+/3602 B2R21.12 1ertBa 12| Forilsn 87+484.47 87+509.47
71+835.25| 72+098.70 88+021.52| 88+761.40 94+280.00| 94+460.00 62+509.10| 62+534.10 76+734.31| 76+759.31 83+761.40| 88+786.40| . 69+399.48| 69+552.45 93+670.00] 93+930.00| 80+300.00| 80+320.00 84+750.00| 84+820.00 gziggii Ziiigi? ;2:2;’2-3; ;giggé-g; :;:gi;-i: :;:jig-ig
72+370.00| 72+692.15 88+999.20| 90+372.75 94+520.00| 94+550.00 62+722.21| 62+747.21 76+849.51| 76+874.51 88+974.20| 88+999.20 70+142.55| 70+430.70 93+960.00| 94+797.60 80+340.00| 80+364.95 84+860.00| 84+890.00 : : ' ' : :
72+840.00| 73+374.83 90+729.25| 91+200.00 94+580.00| 94+710.00 63+109.35| 63+134.35] H4 | 77+013.20| 77+038.20 90+372.75| 90+397.75 70+550.00| 70+740.00 94+900.00| 94+990.00 80+844.95| 81+141.92 85+010.00| 85+080.00 BOEELS e SRR iAo SHIGI RAndnd) |
74+010.00| 74+076.88 91+440.50| 91+754.41 94+740.00| 94+797.60] H4 | 63+303.05| 63+328.05 77+083.80| 77+108.80 90+704.25| 90+729.25 70+852.79] 71+170.00 95+200.00| 95+280.00 82+347.30| 82+420.00 85+200.00| 85+260.00 BAER. B0 D80 S o R 87+397.02) 88+030.00f | wmsrenu. ramvsrosrurior s
74+260.00| 74+627.50 91+854.21| 91+942.97 95+090.00| 95+130.00 63+557.15| 63+582.15 77+191.80| 77+216.80 91+200.00| 91+232.90 71+860.00| 71+970.00 95+320.00| 95+360.00 82+990.00| 83+150.00 85+280.00| 85+317.60 64+365.40) 64+990.40 77+423.70) 77+44.70 88+761.40] 88+786.40] | couraanarionaLs oe aoumsTRaRe
74+726.00| 74+870.50 92+120.00| 93+150.00 58+023.60| 58+130.00 63+776.30| 63+801.30 77+431.70| 77+456.70 91+415.50| 91+440.50 72+450.00| 72+520.00 84+650.00| 84+670.00 85+503.50| 85+560.00|  Ha 65+036.00) 65+061.00 77+808.90) 77+833.90 S+ 5. 2 BHOU000 —
74+969.00| 75+504.84 93+490.00| 93+760.00 58+160.00| 58+209.05 64+608.40| 64+650.00 77+833.20| 77+858.20 91+754.41] 91+779.41 72+920.00| 72+975.75 84+720.00| 84+750.00 86+590.00] 86+680.00 il 2 B8 gl O IS0 FRralBi) PSS T| S m
75+582.44| 76+377.13 93+840.00| 93+960.00 58+460.00| 58+492.00 64+925.35| 64+950.35 78+286.54| 78+311.54 91+829.21| 91+854.21 73+306.13| 73+372.33 84+820.00| 84+860.00 87+509.47| 87+631.98 65+226.00) 65+251.00 78+575.80) 76+600.80 A A )| ORI | s
76+480.00| 76+548.89 93+990.00| 94+280.00 58+649.10| 58+739.70 65+040.55| 65+065.55 78+578.30| 78+603.30 91+942.97| 91+967.97 73+760.00| 73+856.88 84+890.00| 84+910.00 91+856.01| 91+937.67 65+756.45] 65+/81.45 78+788.20 78+813.20 91+130.00) 91+232.90 Scciona
76+682.59| 76+734.31 94+710.00| 94+740.00 59+810.00| 60+040.00 65+128.20| 65+153.20 78+784.70| 78+809.70 92+063.17| 92+088.17 74+305.98| 74+330.00 84+970.00| 85+010.00 92+210.00| 92+400.00 S6+200, 75| 66125875 73+270.00 79+310.00 91+415.50) 91+440.50 %
76+874.51| 77+013.20 94+880.30| 95+090.00 60+160.00| 60+189.17 65+253.15| 65+278.15 79+326.05| 79+351.05 94+797.60| 94+822.60 74+410.00| 74+599.50 85+560.00| 85+610.00 93+140.00| 93+160.00 66+620.20) 66+645.20 73+889.10) 79+914.10 91+749.51| 91+774.511 | ueeromecrant
77+108.80| 77+191.80 95+130.00| 95+600.00 60+650.00| 60+740.00 65+701.50| 65+726.50 79+399.55| 79+424.55 94+855.30| 94+880.30 74+990.10| 75+024.00 86+068.72| 86+420.00 93+230.00| 93+360.00 66+856.80) 66+881.80 80+193.31) 80+218.31 91+831.01) 91+856.01
77+456.70| 77+833.20 61+281.24| 61+380.68 66+251.65| 66+280.00 79+482.50| 79+507.50 75+166.60| 75+200.00 86+440.00| 86+490.00 93+930.00| 93+960.00 DEHIEIN B ) 80+265.81| 80+300.00 S| PR o
61+571.85| 61+630.00 66+615.20| 66+640.20 79+596.60| 79+645.50 75+230.00| 75+460.00 87+777.48| 87+850.00 95+090.00| 95+200.00 58+336.301 68435130 BHI6A | BHSE0SS uli e INVESTITIA
63+582.15| 63+750.00 66+861.30| 66+886.30 79+734.60| 79+759.60 75+582.44] 75+662.39 88+030.00| 88+090.00 Ebian ot MO e 20 T EHE15. 25| Bin-Sh 24+757.601 94+822.60 | “resasilitare pevte
65+440.00| 65+530.00 68+128.00| 68+153.00 80+184.71| 80+209.71 76+921.01| 76+971.90 89+000.00| 89+020.00 Bl Bl Boor) S+25h. 30| S9+20000 MURES-TARGU NEAMT
43 | _65+610.00] 65+660.00 68+374.80] 68+399.80 80+249.91] 80+274.91 77+114.60] 77+185.30 92:+400.00| 92+430.00 2::22:38 ggig:;'jg _ Tronson 2 Divau Torg N
66+410.00| 66+615.20 68+431.95| 68+456.95 80+435.01| 80+460.01 78+380.00| 78+575.80 93+160.00| 93+230.00 : : P ——
66+886.30| 66+930.00 68+586.05| 68+622.80 80+749.21| 80+774.21 80+030.00| 80+080.00 93+360.00| 93+670.00 65+170.95| 69+195.95 Studiu de Feabllitate
68+399.80| 68+431.95 69+037.20| 69+062.20 81+137.62| 81+162.62 81+388.12| 81+791.08 94+990.00 95+090.00 69+242.03| 69+267.03 —
72+274.30| 72+360.00 69+635.95| 69+660.95 81+358.12( 81+383.12 82+420.00| 82+470.00 95+280.00| 95+320.00 s S i project %/
74+218.48| 74+240.00 70+033.55| 70+058.55 81+840.98| 81+865.98 82+812.25| 82+855.12 95+360.00] 95+600.00 B S e
85+280.00 85+320.00 70+426.90| 70+451.90 82+086.38] 82+111.38 EHIE A K v f%
85+630.00] 85+650.52 70+501.41 70+526.41 82+256.20| 82+281.20 SR s ST M =
92+088.17| 92+120.00 70+744.58| 70+769.58 82+318.30| 82+343.30 70+430.70) 70+455.70 02136788 /26.05.2019
93+190.00| 93+380.00 70+815.43| 70+840.43 70+509.10] 70+550.00 o
93+960.00| 93+990.00 714398.75| 71+423.75 70+740.00| 70+769.19 —
94+460.00| 94+520.00 70+827.79| 70+852.79
94+550.00| 94+580.00 ;1::%3? 2132333
72+085.70| 72+110.70
72+236.30| 72+261.30 codMN-T2-S-D-DET014 |rev. 04




T2-54

Parapet directional calea 1

Tip

Km inceput

Km sfarsit

H1

95+600.00

95+880.00

96+820.00

97+250.00

97+550.00

98+495.78

98+840.00

99+310.00

100+130.00

101+540.00

102+030.00

102+720.00

103+070.00

103+530.00

104+000.00

104+200.00

104+330.00

104+400.00

105+150.00

105+170.00

105+870.00

106+330.00

106+550.00

108+370.00

108+390.00

111+780.00

111+880.00

112+450.00

112+930.00

113+110.00

113+160.00

117+200.00

117+380.00

117+410.00

117+490.00

117+880.00

H2

95+880.00

96+010.00

96+560.00

96+820.00

97+250.00

97+310.00

97+470.00

97+550.00

98+760.00

98+840.00

99+310.00

99+566.80

100+090.00

100+130.00

101+540.00

101+580.00

101+990.00

102+030.00

102+720.00

102+800.00

102+850.00

102+870.00

103+000.00

103+070.00

103+530.00

103+590.00

103+910.00

104+000.00

104+200.00

104+330.00

104+400.00

104+450.00

104+570.00

104+640.00

105+781.30

105+870.00

106+330.00

106+550.00

108+370.00

108+390.00

111+780.00

111+880.00

112+760.00

112+930.00

113+110.00

113+160.00

117+200.00

117+380.00

117+410.00

117+490.00

117+880.00

117+910.00

APLICABILITATI PARAPETE AUTOSTRADA TARGU MURES - TARGU NEAMT TRONSON 2 - SECTOR 4

T2-54

Parapet directional calea 1

T2-54

Tip

Km inceput

Km sfarsit

Parapet directional calea 2

T2-54

H3

96+010.00

96+175.98

Tip

Km inceput

Km sfarsit

Parapet directional calea 2

96+411.48

96+560.00

97+310.00

97+470.00

98+680.08

98+760.00

102+800.00

102+850.00

102+870.00

103+000.00

103+590.00

103+910.00

104+450.00

104+570.00

104+640.00

105+150.00

105+170.00

105+208.52

105+416.52

105+692.30

112+450.00

112+662.95

117+910.00

117+935.86

118+520.26

118+623.02

118+859.22

118+900.00

H4

96+175.98

96+200.98

H1

95+620.00

95+920.00

Tip

Km inceput

Km sfarsit

96+730.00

98+470.00

98+780.00

99+290.00

100+140.00

100+510.00

100+690.00

101+510.00

102+000.00

102+790.00

102+800.00

102+930.00

102+940.00

104+660.00

105+460.00

105+560.00

105+781.30

106+360.00

106+520.00

111+820.00

H3

96+030.00

96+175.98

96+411.48

96+560.00

99+400.00

99+566.80

100+078.50

100+110.00

101+540.00

101+596.48

104+950.00

104+990.00
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